City of Lake Elmo, MN Resolution No. 2021-120

A Resolution Accepting Bids and Awarding the Contract For the New City Center and Public Works Addition

WHEREAS, pursuant to an approved motion to move forward with design and bidding for a new City Center and Public Works Addition by the Lake Elmo City Council during the September 7^{th} , 2021 City Council meeting, and

WHEREAS, the advertisement for bids was published on September 24th and October 1st, 2021 in the Stillwater Gazette and

WHEREAS, bids were received, opened, and tabulated according to the law, and the following bids were received complying with the advertisement on October 5th, 2021:

Contract # - Description Contractor Name	Labor & Equipment Bid	Material Bid	Combined Total	Alt. #1 - Labor	Alt. #1 - Materials	Total Bid w/ Alternates
Contract #0330 - Cast-In-P	lace Concrete & N	lasonry				
Axel H. Ohman, Inc.	\$428,316.00	\$240,000.00	\$668,316.00			\$668,316.00
B&D, LLC	\$437,100.00	\$369,440.00	\$806,540.00			\$806,540.00
Contract #0341 - Structura	l Precast Concrete					
Wells	\$333,704.00	\$1,422,295.00	\$1,755,999.00			\$1,755,999.00
Contract #0510 - Structura	Steel - Erection					
A.M.E. Construction Corp	\$93,400.00		\$93,400.00			\$93,400.00
High Five Erectors II, Inc.	\$153,210.00		\$153,210.00			\$153,210.00
Sowles Co.	\$169,500.00		\$169,500.00	* * * * * * * * * * * * * * * * * * * *		\$169,500.00
Amerect Inc.	\$187,900.00		\$187,900.00		towns to Man and	\$187,900.00
Contract #0512 - Structural	Steel - Supply					
Construction Systems, Inc.		\$485,000.00	\$485,000.00			\$485,000.00
American Structural Metals	751/4/15 NOTE OF THE PARTY OF T	\$488,936.00	\$488,936.00			\$488,936.00
Contract #0610 - Carpentry	& GC					
Ebert Inc dba Ebert Construction	\$459,000.00	\$568,000.00	\$1,027,000.00			\$1,027,000.00
Schreiber Mullaney Construction	\$463,890.00	\$582,890.00	\$1,046,780.00			\$1,046,780.00
Meisinger Construction Company, Inc.	\$550,500.00	\$500,000.00	\$1,050,500.00			\$1,050,500.00
Rochon Corporation	\$659,000.00	\$549,000.00	\$1,208,000.00			\$1,208,000.00
Kellington Construction, Inc.	\$507,000.00	\$726,000.00	\$1,233,000.00			\$1,233,000.00
Lift Bridge Builders, Inc.	\$636,980.00	\$643,020.00	\$1,280,000.00			\$1,280,000.00

Contract # - Description Contractor Name	Labor & Equipment Bid	Material Bid	Combined Total	Alt. #1 - Labor	Alt. #1 - Materials	Total Bid w/ Alternates
Contract #0750 - Roofing &	Metal Panels					
Palmer West Construction Company, Inc.	\$614,800.00	\$498,500.00	\$1,113,300.00	entre d'autorité de l'étable		\$1,113,300.00
Contract #0790 - Caulking	& Firestopping					
Carciofini Company	\$54,050.00	\$18,300.00	\$72,350.00			\$72,350.00
The Caulkers Co.	\$72,000.00	\$18,000.00	\$90,000.00			\$90,000.00
Contract #0810 - Doors/Fra	mes & Hardware	- Supply				
Twin City Hardware		\$171,697.00	\$171,697.00			¢171 607 00
Contract #0833 - Coiling Do	oors & Rolling Gri		\$171,037.00			\$171,697.00
N. Bida Baria					The second	
No Bids Received Contract #0840 - Aluminum	Entranços/Storo	fronto/Window	\$0.00			\$0.00
Contract #0040 - Aldiningii	Entrances/Store	erronts/ windows	s & Glazing			
Envision Glass, Inc.	\$69,590.00	\$199,650.00	\$269,240.00			\$269,240.00
Empirehouse, Inc.	\$78,450.00	\$321,960.00	\$400,410.00			\$400,410.00
Capital City Glass Inc.	\$81,795.00	\$332,770.00	\$414,565.00			\$414,565.00
Contract #0920 - Drywall/P	laster & Fireproo	fing				
Commercial Drywall, Inc.	\$314,360.00	\$229,410.00	\$543,770.00			\$543,770.00
RTL Construction	\$339,969.00	\$213,000.00	\$552,969.00			\$552,969.00
Mulcahy Nickolaus	\$560,400.00	\$238,000.00	\$798,400.00			\$798,400.00
Contract #0930 - Tile						
Advance Terrazzo & Tile Co. Inc.	\$86,880.00	\$68,100.00	\$154,980.00			\$154,980.00
MCI, Inc.	\$70,300.00	\$94,700.00	\$165,000.00			\$165,000.00
Acoustic Associates	\$70,000.00	\$100,000.00	\$170,000.00			\$170,000.00
Blackhawk Tile & Stone, Inc.	\$135,615.00	\$75,000.00	\$210,615.00			\$210,615.00
Grazzini Brothers & Company	\$153,760.00	\$65,700.00	\$219,460.00			\$219,460.00
Contract #0950 Acoustical C	eilings & Panels					
Acoustic Associates	\$51,000.00	\$75,000.00	\$126,000.00			\$126,000.00
Sonus Interiors, Inc.	\$67,000.00	\$79,800.00	\$146,800.00			\$146,800.00
Contract #0965 - Resilient F	looring & Carpet					
Commercial Flooring Services, LLC	\$41,010.00	\$90,930.00	¢131.040.00			
Arnquist Carpets Plus	\$33,700.00	\$90,930.00	\$131,940.00			\$131,940.00
MCI, Inc.	\$34,300.00	\$103,900.00	\$139,600.00 \$144,000.00			\$139,600.00
Grazzini Brothers & Company	\$34,165.00	\$112,310.00	\$144,000.00			\$144,000.00
The state of the s	45.7105.00	Ψ112,010.00	P140,473.00			\$146,475.00

Contract # - Description Contractor Name	Labor & Equipment Bid	Material Bid	Combined Total	Alt. #1 - Labor	Alt. #1 - Materials	Total Bid w/ Alternates
Contract #0990 - Painting				The state of the s		
No Bids Received		THE RESERVE OF THE PARTY OF THE	\$0.00			\$0.00
Contract #1420 - Conveying	g Equipment					40.00
Schindler Elevator	\$35,260.00	\$46,740.00	\$82,000.00			\$82,000.00
Contract #2100 - Fire Prote	ction					
NOVA Fire Protection, Inc.	\$55,395.00	\$57,520.00	\$112,915.00			¢112.015.00
Breth-Zenzen Fire Protection	\$73,150.00	\$59,000.00	\$132,150.00			\$112,915.00 \$132,150.00
Viking Automatic Sprinkler Co.	\$54,390.00		\$132,850.00			\$132,850.00
Dynamic Fire Protection	\$62,443.00	\$81,137.00	\$143,580.00			\$143,580.00
Summit Fire Protection	\$103,300.00	\$56,500.00	\$159,800.00			\$159,800.00
International Fire Protection	\$96,000.00	\$71,000.00	\$167,000.00			\$167,000.00
Nassef Mechanical Contractors Inc.	\$128,330.00	\$43,630.00	\$171,960.00			\$171,960.00
Contract #2200 - Plumbing	& HVAC Piping					
Weidner Plumbing and Heating-	\$415,900.00	\$314,500.00	\$730,400.00	\$80,100.00	¢107 200 00	+047 700 00
Peterson Sheet Metal	\$363,000.00	\$491,000.00	\$854,000.00	\$70,000.00	\$107,200.00 \$135,000.00	\$917,700.00 \$1,059,000.00
RJ Mechanical	\$418,500.00	\$445,650.00	\$864,150.00	\$62,850.00	\$112,400.00	
Davis Mechanical Systems Inc.	\$485,000.00	\$395,000.00	\$880,000.00	\$95,500.00		\$1,023,690.00
Northland Mechanical Contractors, Inc.	\$586,600.00	\$327,800.00	\$914,400.00	\$106,800.00	\$94,700.00	\$1,115,900.00
NAC Mechanical and Electrical Services	\$580,700.00	\$345,000.00	\$925,700.00	\$94,200.00	\$93,500.00	\$1,113,400.00
Nassef Mechanical Contractors Inc.	\$543,918.00	\$408,791.00	\$952,709.00	\$73,356.00	\$124,130.00	\$1,150,195.00
Contract #2300 - HVAC & Ve	entilation					
St Cloud Refrigeration, Inc. dba SCR, Inc.	\$300,000.00	\$662,000.00	\$962,000.00	\$5,300.00	\$1,700.00	¢060,000,00
Weidner Plumbing and Heating Co.	\$418,000.00	\$606,200.00	\$1,024,200.00	\$12,000.00	\$5,800.00	\$969,000.00 \$1,042,000.00
Northland Mechanical Contractors, Inc.	\$462,100.00	\$601,400.00	\$1,063,500.00	\$5,900.00	\$1,700.00	\$1,042,000.00
Thelen Heating & Roofing, Inc.	\$488,800.00	\$630,000.00	\$1,118,800.00	\$6,200.00	\$2,000.00	\$1,127,000.00
Nassef Mechanical Contractors Inc.	\$523,260.00	\$629,650.00	\$1,152,910.00	\$0.00	\$0.00	\$1,152,910.00
Peterson Sheet Metal	\$493,000.00	\$697,000.00	\$1,190,000.00	\$2,500.00	\$0.00	\$1,192,500.00
NAC Mechanical and Electrical Services	\$615,000.00	\$628,000.00	\$1,243,000.00	\$2,000.00	\$2,000.00	\$1,247,000.00
Metro Sheet Metal, Inc.	\$673,970.00	\$630,600.00	\$1,304,570.00	\$9,800.00	\$2,000.00	\$1,316,370.00
Contract #2600 - Electrical/	Communications	/Fire Alarm				
Vinco, Inc.	\$646,070.00	\$808,100.00	\$1,454,170.00	\$0.00	\$0.00	\$1,454,170.00
Laketown Electric Corporation	\$581,660.00	\$1,040,000.00	\$1,621,660.00	\$3,500.00	\$2,500.00	\$1,627,660.00
B&B Electric Inc.	\$620,000.00	\$1,030,000.00	\$1,650,000.00	\$3,000.00	\$2,700.00	\$1,655,700.00
NAC Mechanical and Electrical Services	\$800,000.00	\$860,000.00	\$1,660,000.00	\$4,800.00	\$1,700.00	\$1,666,500.00
Gunnar Electric, Inc.	\$712,650.00	\$1,174,000.00	\$1,886,650.00	\$4,535.00	\$18,750.00	\$1,909,935.00

Contract # - Description Contractor Name	Labor & Equipment Bid	Material Bid	Combined Total	Alt. #1 - Labor	Alt. #1 - Materials	Total Bid w/ Alternates
Contract #3100 - Earthworl	k & Site Utilities					
Park Construction Company	\$366,400.00	\$209,390.00	\$575,790.00	\$0.00	\$0.00	\$575,790.00
Jacon LLC	\$395,230.00	\$187,726.00	\$582,956.00	\$1,000.00	\$0.00	\$583,956.00
Veit & Company, Inc.	\$434,800.00	\$183,400.00	\$618,200.00	\$0.00	\$0.00	\$618,200.00
Max Steininger, Inc.	\$639,700.00	\$90,000.00	\$729,700.00	\$0.00	\$0.00	\$729,700.00
Frattalone Companies, Inc.	\$573,064.00	\$159,420.00	\$732,484.00	\$0.00	\$0.00	\$732,484.00
Peterson Companies, Inc.	\$621,500.00	\$180,000.00	\$801,500.00	\$0.00	\$0.00	\$801,500.00
G Urban Companies Inc.	\$484,500.00	\$484,500.00	\$969,000.00	\$0.00	\$0.00	\$969,000.00
Contract #3210 - Asphalt Pa	aving/Curbs/Exte	erior Concrete				
Ebert Inc dba Ebert Construction	\$136,566.00	¢190 634 00	4247 200 00			
Minnesota Paving & Materials	\$179,500.00	\$180,634.00	\$317,200.00	\$4,000.00	\$10,000.00	\$331,200.00
T.A. Schifsky & Sons, Inc.	\$183,000.00	\$140,070.00 \$190,000.00	\$319,570.00	\$0.00	\$0.00	\$319,570.00
G Urban Companies Inc.	\$217,500.00		\$373,000.00	\$0.00	\$0.00	\$373,000.00
McNamara Contracting Inc.	\$175,000.00	\$217,500.00	\$435,000.00	\$6,000.00	\$6,000.00	\$447,000.00
Contract #3290 - Landscapi		\$284,000.00	\$459,000.00	\$0.00	\$0.00	\$459,000.00
Contract #3290 - Landscapi		elegida yezile e				
Margolis Company	\$37,780.00	\$37,175.00	\$74,955.00			\$74,955.00
Hoffman & McNamara Co.	\$83,490.00	\$61,140.00	\$144,630.00			\$144,630.00
Autumn Ridge Landscaping Inc.	\$78,151.00	\$84,664.00	\$162,815.00			\$162,815.00
Peterson Companies, Inc.	\$90,407.00	\$84,086.00	\$174,493.00			\$174,493.00
G Urban Companies Inc.	\$94,000.00	\$94,000.00	\$188,000.00			\$188,000.00

WHEREAS, the City Council has chosen to reject all Bid Alternates, and

WHEREAS, it appears that the lowest responsive, responsible bidders based on the base bid are the following:

CONTRACT	CONTRACT DESCRIPTION	APPARENT LOW BIDDER	BASE BID
0330	Cast-In Place Concrete & Masonry (Labor)	Axel Ohman	\$428,316
0330	Cast-In Place Concrete & Masonry (Material)	Axel Ohman	\$240,000
0341	Structural Precast Concrete (Labor)	Wells	\$333,704
0341	Structural Precast Concrete (Material)	Wells	\$1,422,295
0510	Structural Steel - Erection (Labor)	AME	\$93,400
0512	Structural Steel - Supply (Material)	Construction Systems	\$485,000
0610	Carpentry & GC (Labor + Material)	Ebert	\$459,000
0610	Carpentry & GC (Labor + Material)	Ebert	\$568,000
0750	Roofing & Metal Panels (Labor)	Palmer West	\$614,800
0750	Roofing & Metal Panels (Material)	Palmer West	\$498,500
0790	Caulking & Firestopping (Labor)	Carciofini	\$54,050
0790	Caulking & Firestopping (Material)	Carciofini	\$18,300
0810	Doors/Frames & Hardware (Material)	Twin City Hardware	\$171,697
0833	Coiling Doors & Rolling Grilles (Labor)	TBD (no bids received)	\$175,000
0833	Coiling Doors & Rolling Grilles (Material)	TBD (no bids received)	\$175,000
0840	Entrances/Storefronts/Windows/Glazing (Labor)	Empirehouse, Inc.	\$78,450
0840	Entrances/Storefronts/Windows/Glazing (Material)	Empirehouse, Inc.	\$321,960
0920	Drywall/Plaster & Fireproofing (Labor)	Commercial Drywall	\$314,360
0920	Drywall/Plaster & Fireproofing (Material)	Commercial Drywall	\$229,410
0930	Tile (Labor)	Advanced Terrazzo and Tile	\$86,880
0930	Tile (Material)	Advanced Terrazzo and Tile	\$68,100
0950	Acoustical Ceilings & Panels (Labor)	Acoustic Associates	\$51,000
0950	Acoustical Ceilings & Panels (Material)	Acoustic Associates	\$75,000
0965	Resilient Flooring & Carpet (Labor)	Commercial Flooring	\$41,010
0965	Resilient Flooring & Carpet (Material)	Commercial Flooring	\$90,930
0990	Painting (Labor)	TBD (no bids received)	\$128,196
0990	Painting (Material)	TBD (no bids received)	\$29,531
1420	Conveying Equipment (Labor)	Schindler	\$35,260
1420	Conveying Equipment (Material)	Schindler	\$46,740
2100	Fire Protection (Labor)	Nova	\$55,395
2100	Fire Protection (Material)	Nova	\$57,520
2200	Plumbing & HVAC Piping (Labor)	Peterson Sheet Metal	\$363,000
2200	Plumbing & HVAC Piping (Material)	Peterson Sheet Metal	\$491,000
2300	HVAC & Ventilation (Labor)	St. Cloud Refrigeration	\$300,000
2300	HVAC & Ventilation (Material)	St. Cloud Refrigeration	\$662,000
2600	Electrical/Communications/Fire Alarm (Labor)	Vinco	\$646,070
2600	Electrical/Communications/Fire Alarm (Material)	Vinco	\$808,100
3100	Earthwork & Site Utilities (Labor)	Park Construction	\$366,400
3100	Earthwork & Site Utilities (Material)	Park Construction	\$209,390
3210	Asphalt Paving/Curbs/Exterior Concrete (Labor)	Ebert	\$136,566
3210	Asphalt Paving/Curbs/Exterior Concrete (Material)	Ebert	\$180,634
3290	Landscaping & Fencing (Labor)	Hoffman & McNamara Co.	\$83,490
3290	Landscaping & Fencing (Material)	Hoffman & McNamara Co.	\$61,140

Total Base Trade Contract Bids: \$11,754,594, not including fees, general conditions, contingencies, etc.; which includes budgetary quotes for contracts #0833 and #0990, which did not receive any bids.

WHEREAS, no bids were received for contracts #0833 and #0990 labor or materials, the City Council authorizes H+U Construction to solicit quotes from qualified contractors for the work of these contracts, pursuant to Minnesota Uniform Municipal Contracting law. The Guaranteed Maximum Price includes costs for these trade contracts, based on preliminary quotes that were received after the bid opening.

NOW THEREFORE, the council authorizes the City Administrator to execute agreements for the aforementioned trade contracts and the assignment of trade contracts, transferring responsibilities of the trade contract to H+U Construction.

NOW THEREFORE, BE IT RESOLVED BY THE CITY COUNCIL OF LAKE ELMO MINNESOTA THAT:

1. The City Council accepts all bid submissions which were received in compliance with the advertisement.

2. The City Council authorizes the awards to the following contractors as lowest responsible, responsive bidders:

CONTRACT #	CONTRACT DESCRIPTION	APPARENT LOW BIDDER	BASE BID
0330	Cast-In Place Concrete & Masonry (Labor)	Axel Ohman	\$428,316
0330	Cast-In Place Concrete & Masonry (Material)	Axel Ohman	\$240,000
0341	Structural Precast Concrete (Labor)	Wells	\$333,704
0341	Structural Precast Concrete (Material)	Wells	\$1,422,295
0510	Structural Steel - Erection (Labor)	AME	\$93,400
0512	Structural Steel - Supply (Material)	Construction Systems	\$485,000
0610	Carpentry & GC (Labor + Material)	Ebert	\$459,000
0610	Carpentry & GC (Labor + Material)	Ebert	\$568,000
0750	Roofing & Metal Panels (Labor)	Palmer West	\$614,800
0750	Roofing & Metal Panels (Material)	Palmer West	\$498,500
0790	Caulking & Firestopping (Labor)	Carciofini	\$54,050
0790	Caulking & Firestopping (Material)	Carciofini	\$18,300
0810	Doors/Frames & Hardware (Material)	Twin City Hardware	\$171,697
0833	Coiling Doors & Rolling Grilles (Labor)	TBD (no bids received)	\$175,000
0833	Coiling Doors & Rolling Grilles (Material)	TBD (no bids received)	\$175,000
0840	Entrances/Storefronts/Windows/Glazing (Labor)	Empirehouse, Inc.	\$78,450
0840	Entrances/Storefronts/Windows/Glazing (Material)	Empirehouse, Inc.	\$321,960
0920	Drywall/Plaster & Fireproofing (Labor)	Commercial Drywall	\$314,360
0920	Drywall/Plaster & Fireproofing (Material)	Commercial Drywall	\$229,410
0930	Tile (Labor)	Advanced Terrazzo and Tile	\$86,880
0930	Tile (Material)	Advanced Terrazzo and Tile	\$68,100
0950	Acoustical Ceilings & Panels (Labor)	Acoustic Associates	\$51,000
0950	Acoustical Ceilings & Panels (Material)	Acoustic Associates	\$75,000
0965	Resilient Flooring & Carpet (Labor)	Commercial Flooring	\$41,010
0965	Resilient Flooring & Carpet (Material)	Commercial Flooring	\$90,930
0990	Painting (Labor)	TBD (no bids received)	\$128,196
0990	Painting (Material)	TBD (no bids received)	\$29,531
1420	Conveying Equipment (Labor)	Schindler	\$35,260
1420	Conveying Equipment (Material)	Schindler	\$46,740
2100	Fire Protection (Labor)	Nova	\$55,395
2100	Fire Protection (Material)	Nova	\$57,520
2200	Plumbing & HVAC Piping (Labor)	Peterson Sheet Metal	\$363,000
2200	Plumbing & HVAC Piping (Material)	Peterson Sheet Metal	\$491,000
2300	HVAC & Ventilation (Labor)	St. Cloud Refrigeration	\$300,000
2300	HVAC & Ventilation (Material)	St. Cloud Refrigeration	\$662,000
2600	Electrical/Communications/Fire Alarm (Labor)	Vinco	\$646,070
2600	Electrical/Communications/Fire Alarm (Material)	Vinco	\$808,100
3100	Earthwork & Site Utilities (Labor)	Park Construction	\$366,400
3100	Earthwork & Site Utilities (Material)	Park Construction	\$209,390
3210	Asphalt Paving/Curbs/Exterior Concrete (Labor)	Ebert	\$136,566
	Asphalt Paving/Curbs/Exterior Concrete (Material)	Ebert	\$180,634
3290	Landscaping & Fencing (Labor)	Hoffman & McNamara Co.	\$83,490
	Landscaping & Fencing (Material)	Hoffman & McNamara Co.	\$61,140

3. The Mayor and City Clerk are hereby authorized and directed to enter into the contract with aforementioned companies in the name of the City of Lake Elmo for the new City Center and

Resolution No. 2021-120

Public Works Addition, according to the plans and specifications therefor approved by the City Council and on file in the office of the City Administrator.

- 4. The City Administrator is hereby authorized and directed to return forthwith to all bidders the deposits made with their bids, except that the deposits of the successful bidder and the next lowest bidder shall be retained until a contract has been signed.
- 5. The City Administrator is authorized to approve all necessary payments for any and all inspections associated with the new City Center and Public Works Addition.
- 6. The City Council authorizes the City Administrator to execute Assignment of Trade Contract, assigning certain rights under the Trade Contract and retaining certain rights under the Trade Contract and Construction Manager is accepting and assuming those rights and obligations for the defined work under the Trade Contract. The Assignment of Trade Contracts will assign the Contracts approved above to H+U Construction and execute an amendment to the existing AIA A133-2009 Construction Manager contract that establishes a Guaranteed Maximum Price of \$13,402,787 for the construction of the new City Center and Public Works Addition.

Adopted this 3rd of November 2021 by the Lake Elmo City Council.

Motion by:	Holte	, Seconded by: Beckstrom	

VOTE:

Dorschner V

McGinn 165

Holtz

485

Beckstrom

Yes

Attest:

Signed

Charles Cadenhead, Mayor