Lake EImo MN R1 14674

Work to be Quoted to customer

Front bumper- Re do gravel shield to accommodate 200’ of 1 %” fire
hose and 200’ of 2 4” both on swivel chicksands. This will require
different bumper extensions as well as new lid . 20 hr

L1- Remove current crosslay hose storage ,little giant ladder framing
,and divider wall providing storage for unused floating backboard.
Provide and install self latching slide master pull out shelf half depth
of the transverse compartment and as wide as allowable mounted on
raised portion of comp . Provide and install a slide master out and
down shelf as wide and deep as compartment will allow (turtle tile
both trays ). Provide a means to store two brooms , two shovels ,two
new York hooks in upper left portion of compartment. 13 hr

L2- Customer would like a price on a CTECH tool box and installation
in lower left corner of compartment replacing current box. The
compartment currently has two adjustable shelves we would flip
these over and mount out and down shelves with trays and turtle tile
. The larger of the two little giant ladders will be moved to the far
right side of L2 and the existing tool board will be adjusted to
accommodate this . 13hr

R1- Remove crosslay hose storage , remove cribbing struts and
divider they are mounted to, same as L1. Provide and install half
body depth latching slide master with tray (turtle tiled) with
stationary tool board mounted to the tray (right side ). Storage of
same combined tools as L1 (brooms ,NY hooks ,shovels ). The Axe,
sledge hammer and possibly hi lift jack from the front of the tool
board in R2 will be relocated to the new stationary tool board
mounted to the slide master tray right side . 14 hr



R2- Remount large cribbing struts originally in R1/L1 to the existing
gear grid tool board or front wall what ever works better , also
improve existing strut mounts to save space and ease of use . 10 hr

Add a additional 15hr for extra fabrication of unknown parts

1. Two half body depth slide master latching slide out trays
(L1/R1). Estimated @ $2800 for both together.

2. One slide master out and down tray compartment width
“unknown depth”. L1 Estimated @ $660

3. Two out and down slide master shelves replacing L2 adjustable
shelves . Estimated @ $1300 for both together.

4. Potential Ctech tool box replacing current craftsman box (L2)
$2200

Estimated labor Hours totaling: 85 @ $185.00 = $15,725
Estimated purchase parts totaling: $6960.00.

Estimated Materials cost totaling: $4000.00.

Estimate total: $26,685.00 this is subject to change once we get exact
measurements for the slides and out and downs.



