

Proposal for:
City of Lake Elmo, Washington County, MN
January 28, 2025
Quoted by: Kevin Schafer

Software and Services for BS&A Cloud



Thank you for the opportunity to quote our software and services.

At BS&A, we are focused on delivering unparalleled service, solutions, support, and customer satisfaction. You'll see this in our literature, but it's not just a marketing strategy... it's a mindset deeply embedded in our DNA. Our goal is to provide such remarkable customer service that our customers feel compelled to remark about it.

*We are extremely proud of the many long-term customer relationships we have built. Our success is directly correlated with putting the customer first and consistently choosing to **listen**. Delivering unparalleled customer service is the foundation of our company.*

Cost Summary

Software is licensed for use only by municipality identified on the cover page. If used for additional entities or agencies, please contact BS&A for appropriate pricing. Prices subject to change if the actual count is significantly different than the estimated count. Module fees are charged annually and include unlimited support.

Cloud Modules - Annual Fee

Financial Management		
FA-Fixed Assets		\$3,095.00
AP-Account Payable		\$3,435.00
GL-General Ledger		\$4,225.00
CR-Cash Receipting		\$3,865.00
AR-Account Receivables		\$3,180.00
	Total	\$17,800.00
Personnel Management		
TS-Timesheets		\$2,600.00
PR-Payroll		\$5,725.00
HR-Human Resources		\$3,965.00
	Total	\$12,290.00
Community Development		
BD-Building Department		\$3,095.00
	Total	\$3,095.00
Property		
SPAS-Special Assessments		\$3,265.00
	Total	\$3,265.00
BS&A Online		
BSAO-BS&A Online-Public Record Search		\$1,785.00
	Total	\$1,785.00

Utility Billing

UB-Utility Billing		\$5,400.00
	Total	\$5,400.00

Platform

Laserfiche		\$1,220.00
	Total	\$1,220.00

Subtotal	\$44,855.00
-----------------	--------------------

Data Conversions/Database Setup

CR-Manual-Database Setup	\$1,650.00
Setup of Receipt Items/Tender Type	
HR-Manual-Database Setup	\$3,300.00
Setup of Licenses, Certifications, Benefit Plans, Positions. Not assigned to Employees	
UB-Conversion-Banyon	\$7,700.00
Accounts, Services, Deposits, Rates, Meters; Billing & Payment History, Service for up to 5 years	
PR-Conversion-Springbrook	\$8,645.00
Database setup, employee detail, YTD Values, Check history for up to 5 years	
FA-Conversion- Springbrook	\$3,375.00
5 years	
AP-Conversion- Springbrook	\$3,470.00
Vendors, Invoices and check history for up to 5 years	
GL-Conversion- Springbrook	\$4,055.00
COA, Balances, Budget, Journal Transaction history for up to 5 years	
Total	\$32,195.00

Data Conversions/Database Setup

No Conversion or Database Setup for:

TS-Timesheets
AR-Accounts Receivable
CD-Community Development
SPAS-Special Assessment

Custom Import

Custom import from third-party software to populate Building Department database with parcels, properties, and current owners.

\$1,500.00

Project Management and Implementation Planning

Services include:

- Analyzing customer processes to ensure all critical components are addressed.
- Creating and managing the project schedule in accordance with the customer's existing processes and needs.
- Planning and scheduling training around any planned process changes included in the project plan.
- Modifying the project schedule as needed to accommodate any changes to the scope and requirements of the project that are discovered.
- Providing a central contact between the customer's project leaders, developers, trainers, IT staff, conversion staff, and other resources required throughout the transition period.
- Installing the software and providing IT consultation for network, server, and workstation configuration and requirements.
- Reviewing and addressing the specifications for needed customizations to meet customer needs (when applicable).

Total

\$24,925.00

Implementation and Training

- \$1,100/day
- Days quoted are estimates; you are billed for actual days used
- Training days quoted/billed in full day increments only

Services include:

- Setting up users and user security rights for each application
- Performing final process and procedure review
- Configuring custom settings in each application to fit the needs of the customer
- Setting up application integration and workflow methods
- Onsite verification of converted data for balancing and auditing purposes
- Training and Go-Live

Setup Days

ITS Setup - FM, HRIS, UB	Setup Days: 4	\$4,400.00
ITS Setup - CD	Setup Days: 2	\$2,200.00
ITS Setup – Property	Setup Days: 2	\$2,200.00
Total Setup Days: 8		Subtotal: \$8,800.00

Training Days

ITS Training - FM	Training Days: 10	\$11,000.00
ITS Training - HRIS	Training Days: 10	\$11,000.00
ITS Training - CD	Training Days: 3	\$3,300.00
ITS Training - Property	Training Days: 2	\$2,200.00
ITS Training - UB	Training Days: 10	\$11,000.00
	Total Training Days: 35	Subtotal: \$38,500.00
Total Setup and Training Days: 43		Total: \$47,300.00

Cost Totals

Cloud New Purchase – <i>Annual Fee</i>	Subtotal	\$44,855.00
Data Conversion/Database Setup	Subtotal	\$32,195.00
Custom Import	Subtotal	\$1,500.00
Project Management and Implementation Planning	Subtotal	\$24,925.00
Implementation and Training	Subtotal	\$47,300.00

Total Proposed	\$150,775.00
-----------------------	---------------------

Estimated Travel Expenses are outlined in this proposal. The final invoice will reflect actual expenses following the completion of all training activities based on the Federal Guidelines described below.

\$160/\$185/\$225 per day hotel, varies by state
 \$90 per day car rental
 \$70 per day meals
 \$730 per trip airfare/related expenses
 \$0.70/mile round trip for drive distance

BS&A Online

Connection Requirements

BS&A Cloud modules require a high-speed internet connection (cable modem or DSL).